



Gas Authority of India Limited

(A Govt. of India Undertaking)

A-9, Sector-19, Noida-201 301, INDIA

Phones: 011-8-520585, 525721, 525724, 550921, 550952, 525713

Fax : (011)-8-550957

GAIL/CONST/LPG P/L/SPD-V/ROUTE-SURVEY/99

Date : 28.09.99

To

M/s Theo-Tech Project Service,
Land Surveyors, Consulting Engineers & Contractors,
135-Mohammad Pur,
Near Bhikaiji Cama Place,
New Delhi-110066.

Sub: Award of work for carrying out the Topographical survey work for fixing alternate route alignment of LPG pipeline along the canal areas including the assessment of dwelling houses, soil resistivity & soil sampling surveys along the route.

Ref: 1) Your offer No. TPSQ/1018/09/99 dated 16.09.99

2) Fax of Intent of even no. dated 25.09.99

Sirs,

With reference to above, we are pleased to award you the topographical survey work alongwith associated surveys as per the details given herebelow indicating the accepted rates and at a total cost not exceeding Rs. 3,83,900/- (Rupees three lac eighty three thousand nine hundred only).

Schedule-I

S.No.-	Item	Qty.	Rate	Amount
1.	Topographical survey	55000 Mtr.	Rs. 3.70 per Mtr.	Rs. 2,03,500/-
2.	Soil Resistivity Survey	110 Nos.	Rs. 730/- Mtr.	Rs. 80,300/-
3.	Soil Sample survey	110 Nos.	Rs. 910/- per No.	Rs. 1,00,100/-
			TOTAL	Rs.3,83,900/-

The quantities considered for computing the total value of work covered under this work order are subject to variation (to the extent of $\pm 20\%$) and shall be finally based on the actually surveyed length of the pipeline route.

The award of work under schedule 2 shall be covered under the separate work order which shall be issued as and when the necessity of under taking the envisaged work under the item no. one of Schedule 2, arises, during the validity of the contract or within the mutually agreed and extended period of the contract.

Contd...2